Herriman Avenue Shoulder
and Pedestrian
Improvements Project

City of Saratoga

13777 Fruitvale Avenue
Saratoga, CA 95070
(408)-868-1218



NOTICE INVITING INFORMAL BIDS

Herriman Avenue Shoulder and Pedestrian Improvements Project

INFORMAL BIDS will be received by the CITY OF SARATOGA (CITY) until
Wednesday July 14, 2010 at 10:00 am for the Herriman Avenue Shoulder and
Pedestrian Improvements Project.

NOTE: A MANDATORY PRE-BID PROJECT SITE
MEETING WILL BE HELD ON THURSDAY JULY 8™ AT
2:00 P.M. AT THE SARATOGA HIGH SCHOOL PARKING
LOT LOCATED AT 20300 HERRIMAN AVENUE. ALL
BIDDERS MUST ATTEND THE PRE-BID MEETING IN
ORDER TO BID THIS PROJECT.

Informal Bids shall be submiited addressed and noted as follows:

Public Works Director
City of Saratoga

13777 Fruitvale Ave.
Saratoga, CA 95070

Summary of Work to be Performed: Contractor shall furnish all necessary
management, supervision, labor, materials, tools, supplies, equipment, plant, services,
engineering, testing and/or any other act or thing required to diligently and fully perform
and complete the work. The work includes mobilization, traffic control, clearing and
grubbing, saw-cutting, asphalt concrete demolition, asphalt concrete paving, install
header board, install asphalt speed table, install handicap ramps, remove and replace curb
and gutter, and remove and replace concrete vertical curb and gutter. Additionalty, all
construction surveying and improvement layout shall be performed by the contractor,

Work to be Performed: The Work is described in details in the following documents:

e Notice Inviting Bids dated July 1, 2010
e Construction Contract
o Technical Specifications

All documents are also available on the City of Saratoga web site:
www.saratoga.ca.us under “What’s New” — “Bids 7 RFP’s™

Following the closure of the informal bid submittal period, a decision to award a contract
for performing the following work will be made.
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CITY hereby notifies all Bidders that it will affirmatively ensure that in regard to
any contract entered into pursuant to this Invitation for Informal Bid,
Disadvantaged Business Enterprises (DBE’s) will be afforded full opportunity to
submit Bids in response to this invitation and will not be discriminated against on
the basis of race, color, sex, national origin, in consideration for an award.

Project is to be completed within thirty (30) calendar days from the date
specified in the Notice to Proceed.

Bidders may obtain more information regarding the project at City of Saratoga Public
Works Department, 13777 Fruitvale Avenue, Saratoga, CA 95070, 408-868-1218.

Pursuant to California Labor Code Section 1771, the successful bidder and all
subcontractors shall pay not less than the prevailing rate of per diem wages as determined
by the Director of the California Department of Industrial Relations. Copies of such
prevailing rate of per diem wages are available for view at the City of Saratoga
Department of Public Works.

Pursuant to California Public Contract Code Section 3300, City has determined that the
Contractor shall possess a valid Class A (General Engineering Contractor) or Class B
(General Building Contractor) at the time that the bid is submiited. The contractor shall
also possess a valid City of Saratoga Contractor’s Business License at the time the
contract is awarded. Failure to possess the specified license shall render the bid non-
responsive.

The successful bidder shall insure that employees and applicants for employment are not
discriminated against on the basis of age, color, race, national origin, ancestry, religion,
sex, sexual preference, or marital status, and shall comply with the Americans with
Disabilities Act.

CITY reserves the right to reject any and all bids, or to waive any irregularities or
informalities in any bid or in the bidding procedure, or to postpone the bid opening or
award for good cause. Any questions concerning this bid should be addressed to Public
Works Director, City of Saratoga, (408) 868-1218.

Bid Award: The award of the contract, if it is to be awarded, will be to the lowest
responsive responsible bidder whose proposal complies with all the requirements of the
bid documents. The award will be based on the Total Base Bid.

Bid bond is not required.

Any questions concerning this bid should be addressed to Public Works Director, City of
Saratoga, (408) 868-1218.

July 1, 2010
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CITY OF SARATOGA
SHORT FORM CONSTRUCTION AGREEMENT
FOR PROJECTS WITH NO FEDERAL FUNDING

Herriman Avenue Shoulder and Pedestrian Improvements Project

THIS AGREEMENT is made at Saratoga, California by and between the CITY OF
SARATOGA, a municipal corporation ("City"), and,
("Contractor"), who agree as follows:

RECITALS

WHEREAS, City requires the services of a qualified contractor to perform the work
described this Agreement; and

WHEREAS, City lacks the qualified personnel to provide the work; and

WHEREAS, in accordance with Article 3 of Chapter 2, Part 3, Division 2 (commencing
with Section 22030) of the State Public Contract Code and Article 12-15 of the City of
Saratoga Municipal Code the City has solicited informal bids and selected Contractor to
perform the work; and

WHEREAS, Contractor is duly qualified to provide the work; and

WHEREAS, Contractor is agreeable to providing such work on the terms and conditions
heremafter set forth.

NOW THEREFORE, the parties hereto agree as follows:

1. RESULTS TO BE ACHIEVED. Contractor shall perform the work described in
. Exhibit A (“Work™) in strict accordance with all plans, specifications, and other Contract
Documents. Contractor is not authorized to undertake any efforts or incur any costs
whatsoever under the terms of this Agreement until Contractor receives a fully executed
Agreement from the Administrative Services Department of the City of Saratoga. The
term “Contract Documents” means this Agreement, all documents attached to or
otherwise made a part of this Agreement, including but not limited to those identified in
Exhibit A, all certificates of insurance and bonds required by this Agreement, and Section
9 of the State of California, Department of Transportation Standard Specifications for
Construction of Local Streets and Roads (2002) which includes procedures for
determination of payments, compensation for exfra work by force account, partial
payments, and final payments. Where there is a conflict between the requirements of the
several Contract Documents, the more stringent requirements shall govern.
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2. TERM. The term of this Agreement commences on the date last signed below
and continues through completion of the Work, unless City terminates the Agreement as
provided in Section 10.

3. PAYMENT. City shall pay Contractor for Work performed in accordance with
this Agreement at the time and in the manner set forth in Exhibit B ("Payment"). The
payments specified in Exhibit B shall be the only payments to be made to Contractor in
connection with Contractor’s performance of the Work pursuant to this Agreement.
Contractor shall submit all billings to City in the manner specified in Exhibit B; or, if no
manner is specified in Exhibit B, then according to the usual and customary procedures
and practices which Contractor uses for billing clients similar to City.

4. CHANGES IN WORK.

A. Contractor shall make no changes in the Work without written direction from the
City. Contractor shall not be compensated for any change made without any such written
direction. No changes in the Work covered by this Agreement shall exonerate any surety
or any bond given in connection with this Agreement.

B. If the City directs the Contractor in writing to make changes in the Work that
materially affect the cost of performing the Work, the Contract Price will be adjusted
based on one of the following:

i. Where the work involved is covered by unit prices contained in the
Coniract Documents, by application of unit prices to the quantities involved
in the changed Work;

ii. By establishment of new unit prices and related quantities for the changed
Work;

iii. By acombination of existing and new unit prices and related quantities for
the changed Work; or

iv. By mutual acceptance of a lump sum.
C. If the City directs the Contractor in writing to make changes in the Work that

Contractor demonstrates matetially affect the time required to perform the work, the City
will make a reasonable adjustment to the Contract Time.
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5. LABOR.

A.  The Contract is subject to the provisions of Part 7 of Division 2 of the California
Labor Code (Sections 1720 and following), and Contractor and any subcontractor shall
pay not less than the prevailing rates of wage to all workers employed in performance of
the Work. Pursuant to the provisions of Section 1770 of the Labor Code of the State of
California, the City has obtained the general prevailing rate of wages and employer
payments for health and welfare, vacation, pension and similar purposes in the vicinity of
the Work, a copy of which is on file in the office of the City, and shall be made available
for viewing to any interested party upon request. .

B. As required by Labor Code Section 1773.8, the Contractor shall pay travel and
subsistence payments to each worker needed to perform the Work, as such travel and
subsistence payments are defined in the applicable collective bargaining agreements filed
in accordance with Section 1773.8.

C. Contractor and any subcontractor shall keep accurate payroll records, in
accordance with Section 1776 of the Labor Code, showing the name, address, social
security number, work classification, straight time and overtime hours worked each day
and week, and the actual per diem wages paid to each journeyman, apprentice, worker, or
other employee employed by him or her in connection with the Work.

D. The Contractor or subcontractor shall, as a penalty to the state or political
subdivision on whose behalf the contract is made or awarded, forfeit twenty-five dollars
($25) for each worker employed in the execution of the contract by the respective
contractor or subcontractor for each calendar day during which the worker is required or
permitted to work more than 8 hours in any one calendar day and 40 hours in any one
calendar week in violation of the provisions of this article.

E. Contractor’s attention is directed to the provisions in Section 1777.5 and 1777.6 of
the Labor Code concerning the employment of apprentices by the Contractor or any
subcontractor under the Contractor. It shall be the responsibility of the Contractor to
effectuate compliance on the part of itself and any subcontractors with the requirements
of said sections in the employment of apprentices. Information relative to apprenticeship
standards, wage schedules, and other requirements may be obtained from the Director of
Industrial Relations, ex-officio the Administrator of Apprenticeship, San Francisco,
California, or from the Division of Apprenticeship Standards and its branch offices.

F. Pursuant to the requirements of Division 4 of the Labor Code, the Contractor will
be required to secure the payment of worker’s compensation to its employees in
accordance with the provisions of Section 3700 of the Labor Code. Prior to
commencement of work, the Contractor shall sign and file with the Administrator a
certification in the following form:
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"I am aware of the provisions of Section 3700 of the Labor Code which require
every employer to be insured against liability for worker’s compensation or to
undertake self-insurance in accordance with the provisions before commencing the
performance of the work of this contract."

6. LICENSE REQUIREMENT. Contractor’s attention is directed to Business and
Professions Code Sections 7000 et seq. concerning the licensing of contractors. At the
time Contractor submits its bid to the City and all times Contractor is performing the
Work, Contractor shall have a valid license issued by the Contractors State License Board
in the classification stated in the Special Provisions. Contractor and all subcontractors
shall be licensed in accordance with the laws of this State and any contractor or
subcontractor not so licensed is subject to penalties imposed by such laws.

CONTRACTORS ARE REQUIRED BY LAW TO BE LICENSED AND
REGULATED BY THE CONTRACTORS’ STATE LICENSE BOARD
WHICH HAS JURISDICTION TO INVESTIGATE COMPLAINTS
AGAINST CONTRACTORS IF A COMPLAINT REGARDING A PATENT
ACT OR OMISSION IS FILED WITHIN FOUR YEARS OF THE DATE
OF THE ALLEGED VIOLATION. A COMPLAINT REGARDING A
LATENT ACT OR OMISSION PERTAINING TO STRUCTURAL
DEFECTS MUST BE FILED WITHIN 10 YEARS OF THE DATE OF THE
ALLEGED VIOLATION. ANY QUESTIONS CONCERNING A
CONTRACTOR MAY BE REFERRED TO THE REGISTRAR,
CONTRACTORS’ STATE LICENSE BOARD, P.O. BOX 26000,
SACRAMENTO, CALIFORNIA 95826.

7. TIME. Time is of the essence of this Agreement. Contractor shall provide City with
scheduling information in a form acceptable to City, including any changes made by City
in the scheduling of work. Contractor shall coordinate its work with that of all other
contractors, subcontractors and suppliers so as not to delay or damage their performance.
It is further agreed that in case Contractor fails to complete the Work in all parts and
requirements within the Contract Time set forth in Exhibit A, the City shall have the right
to extend the Contract Time or not, as may seem best to serve the interest of the City; and
if it decides to extend the Contract Time, City shall further have the right to charge to the
Contractor, its heirs, assigns or sureties, and to deduct from the payment for the Work, all
or any part, as it may deem proper, of the actual cost of engineering, inspection,
superintendence, and other overhead expenses which are directly chargeable to the
Contract, and which accrue during the period of such extension. In the event that
Contractor's work is delayed for any reason, including acts of City, Contractor's sole
remedy shall be an extension of time equal to the period of delay, provided Contractor
has given City written notice of the commencement of delay within 48 hours of its
occurrence. If the City accepts any work or makes any payment under this Agreement
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after a default by reason of delays, the payment or payments shall in no respect constitute
a waiver or modification of any Agreement provisions regarding time of completion and
liquidated damages.

8. NOTICES. All notices or communication concerning a party's compliance with
the terms of this Agreement shall be in writing and may be given either personally, by
certified mail, return receipt requested, or by overnight express carrier. The notice shall
be deemed to have been given and received on the date delivered in person or the date
upon which the postal authority or overnight express carrier indicates that the mailing
was delivered to the address of the receiving Party. The Parties shall make good faith
efforts to provide advance courtesy notice of any notices or communications hereunder
via e-mail. However, under no circumstances shall such courtesy notice satisfy the notice
requirements set forth above; nor shall lack of such courtesy notice affect the validity of
service pursuant to the notice requirement set forth above. Any Party hereto, by giving
ten (10) days written notice to the other, may designate any other address as substitution
of the address to which the notice or communication shall be given. Notices or
communications shall be given to the Parties at the addresses set forth in Exhibit A until
specified otherwise in writing.

9. ASSIGNMENT AND SUBCONTRACTING.

A.  Contractor shall give personal attention to the performance of the Contract and
shall keep the Work under its control.

B. For the purposes of administering this agreement no subcontractors will be
recognized by the City as such, and all persons engaged in the work of construction will
be considered by the City as employees of the Contractor, who will be held responsible
for their work which shall be subject to the provisions of the Contract and specifications.

C. No subcontractor who is ineligible to bid work on, or be awarded, a public works
project under Labor Code Sections 1771.1 or 1777.7 can bid on, be awarded or perform
work as a subcontractor on the Project. The Contractor is prohibited from performing
work on the Project with a subcontractor who is ineligible to perform work on a public
works project under these sections of the Labor Code.

D.  When a portion of the work which has been subcontracted by the Contractor is not
being prosecuted in a manner satisfactory to the City, the subcontractor shall be removed
immediately on the request of the City and shall not again be employed on the work.

E. Contractor may not assign performance of the Contract except upon written
consent of the City.
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10. TERMINATION.

A Should Contractor fail within five (5) working days from receipt of City's written
notice to correct any contractual deficiencies, including but not limited to failure to
perform the Work in accordance with the Contract Documents, failure to comply with the
directions of City, or failure to pay its creditors, City may terminate this Agreement for
default. Following a termination for default, City shall have the right to take whatever
steps it deems necessary to correct and complete the work and charge the cost thereof to
Contractor, who shall be liable for the full cost of City's corrective action, including
reasonable overhead, administrative costs, and attorneys' fees.

B. City may at any time terminate the Contract at City's convenience upon five days
written notice to Contractor; in the event of termination for convenience, Contractor shall
recover only the amount due under the contract for Work completed to the date of
termination in accordance with the Contract Documents, less amounts paid to date.
Contractor shall not be entitled to any claim or lien against City for any additional
compensation or damages in the event of such termination.

C. If City terminates Contractor for cause, and if it is later determined that the
termination was wrongful, such default termination shall automatically be converted to
and treated as a termination for convenience. In such event, Contractor shall be entitled
to receive only the amounts payable under this section, and Contractor specifically
waives any claim for any other amounts or damages, including, but not limited to, any
claim for consequential damages or lost profits.

11. HOLD HARMLESS AND INDEMNIFICATION.

A. The City of Saratoga and all officers, employees, and agents thereof connected
with the Work, shall not be answerable or accountable in any manner: for any loss or
damage that may happen to the Work or any part thereof; for any loss or damage to any
of the materials or other things used or employed in performing the Work; for injury to or
death of any person; or for damage to property from any cause except losses due to sole
or active negligence of the City's officers or employees.

B. To the fullest extent allowed by law, Contractor shall defend, indemnify and hold
harmless the City, its elected and appointed officials, employees and agents, from all
liability, penalties, costs, losses, damages, expenses, causes of action, claims or
judgments, including attorney's fees and other defense costs, resulting from injury to or
death sustained by any person (including Contractor's employees and subcontractors), or
damage to property of any kind, or any other injury or damage whatsoever, which injury,
death or damage arises out of or is in any way connected with the performance of the
Work, regardless of the Contractor’s fault or negligence, including any of the same
resulting from City’s alleged or actual negligent act or omission, or its agents, contractors

Page 6 of 33



or employees; except that said indemnity shall not be applicable to injury, death or
damage to property arising from the sole or active negligence or willful misconduct of
City, its constituent entities, its and their officers, agents, or servants who are directly
responsible to City. This indemnification shall extend to claims asserted after
termination of this Contract for whatever reason. '

C. In addition to any remedy authorized by law, as much of the money due the

- Contractor under and by virtue of the contract as shall be considered necessary by the
City, may be retained by the City until disposition has been made of such suits or claims
for damage.

12. CLAIMS. If any dispute shall arise between City and Contractor regarding
performance of the work, or any alleged change in the work, Contractor shall timely
perform the disputed work and shall give written notice of a claim for additional
compensation for the work to City within ten (10) days after commencement of the
disputed work. Contractor's failure to give written notice within the ten (10) day period
~ constitutes an agreement by Contractor that it will receive no extra compensation for the
disputed work. Disputes arising under this Agreement shall be resolved in accordance
with the procedures set forth in Section 20104.50 of the Public Contract Code.

13. LAWS TO BE OBSERVED.

A.  Contractor shall keep itself fully informed of all existing and future state and
federal laws and county and municipal ordinances and regulations which in any manner
affect those engaged or employed in the work, or the materials used in the work, or which
in any way affect the conduct of work, and of all such orders and decrees of bodies or
tribunals having any jurisdiction or authority over the same.

B. Contractor shall at all times observe and comply with, and shall cause all of its
agents and employees to observe and comply with, all such existing and future laws,
ordinances, regulations, orders, and decrees of bodies or tribunals having any jurisdiction
or authority over the work; and shall protect and indemnify the City; and all officers and
employees therecof connected with the Work, against any claim or liability arising from or
based on the violation of any such law, ordinance, regulation, order, or decree, whether
by the City's representative or their employees. If any discrepancy or inconsistency is
discovered in the plans, drawings, specifications, or contract for the work in relation to
any such law, ordinance, regulation, order or decree, Contractor shall forthwith report the
same to the Administrator in writing.

14. RECORDS AND AUDITS.

A.  Contractor and its subcontractors shall establish and maintain records pertaining to
this contract. Contractor’s and subcontractors’ accounting systems shall conform to
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generally accepted accounting principles, and all records shall provide a breakdown of
total costs charged under this contract, including properly executed payrolls, time
records, invoices and vouchers,

B. Contractor shall permit City and its authorized representatives to inspect and
examine Contractor’s books, records, accounts, and any and all data relevant to this
Contract at any reasonable time for the purpose of auditing and verifying statements,
invoices, or bills submitted by Contractor pursuant to this contract and shall provide such
assistance as may be reasonably required in the course of such inspection. City further
reserves the right to examine and re-examine said books, records, accounts, and data
during the three (3) year period following the termination of this Contract; and Contractor
shall in no event dispose of, destroy, alter, or mutilate said books, records, accounts, and
data in any manner whatever for three (3) years after the termination of this Confract.

C. Pursuant to California Government Code Section 10532, the parties to this
Coniract shall be subject to the examination and audit of representative of the Auditor
General of the State of California for a period of three (3) years after final payment under
the contract. The examination and audit shall be confined to those matters connected
with the performance of this contract including, but not limited to, the cost of
administering the contract

15. INSPECTION AND PROTECTION OF WORK.

A.  Contractor shall make the Work accessible at all reasonable times for inspection
by the City. Contractor shall, at the first opportunity, inspect all material and equipment
delivered to the jobsite by others to be used or incorporated in the Contractor's work and
give prompt notice of any defect therein. Contractor assumes full responsibility to
protect the work done hereunder until final acceptance by the City.

B. When the Work is completed, Contractor shall request, in writing, a final
inspection. Within ten (10) days of the receipt of such request, the City shall make a final
inspection. The Contractor or its representatives may be present at the final inspection.
The purpose of such final inspection shall be to determine whether the Work has been
completed in accordance with the Contract Documents, including all change orders and
all interpretations and instructions previously issued.

16. UTILITY FACILITIES,

A.  The Contractor shall protect from damage any utility facilities that are to remain in
place, be installed, relocated or otherwise rearranged.
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B. If Contractor while performing the Work discovers utility facilities not identified
in the Contract Documents, Contractor shall immediately notify the City and the utility
provider. City shall arrange the removal, relocation, or protection of existing main or
trunk line utility facilities located at the site of the Work but not identified in the
Contract.

C. If the Contractor is required to locate, repair damage not due to the Contractor’s
failure to exercise reasonable care, and remove or relocate existing main or trunk line
utility facilities, it shall be compensated under the Changes section of this Contract,
including payment for equipment on the Project necessarily idled during such work.

D.  Contractor will not be entitled to damages or additional payment for delays caused
solely by the failure of City, or the utility provider, to provide for removal or relocation
of existing main or trunk line utility facilities not identified in the Contract Documents,
except for equipment necessarily idled during such work.

E. Contractor shall not be assessed liquidated damages for delay in completing the

Work solely attributable to the failure of City, or the owner of the utility, to provide for
removal or relocation of existing main or trunk line utility facilities not indicated in the
Contract Documents with reasonable accuracy.

F. The right is reserved by the City and its authorized agents, to enter the job for the
purpose of making such changes as are necessary for the rearrangement of its facilities or
for making necessary connections or repairs to their properties. The Contractor shall
cooperate with forces engaged in such work and shall conduct operations in such a
manner as to avoid any delay or hindrance to the work being performed by such other
forces.

G.  Attention is directed to the possible existence of underground facilities not known
to the City, or in a location different from that which is shown on the plans or in the
Special Provisions. The Contractor shall take all steps reasonably necessary to ascertain
the exact location of all underground facilities prior to doing work that may damage such
facilities or interfere with their service, including but not limited to calling USA utility
locator service to mark utilities.

17. DIFFERING SITE CONDITTIONS.

A.  The Contractor shall promptly, and before the following conditions are disturbed,
notify the City in writing of any:

D Material that the Contractor believes may be hazardous waste, as defined in
Section 25117 of the Health and Safety Code, that is required to be removed to a
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Class I, Class II, or Class III disposal site in accordance with provisions of existing
law;

2} Subsurface or latent physical conditions at the site differing materially from
those indicated by information about the site made available to bidders prior to the
deadline for submitting bids; or

3) Unknown physical conditions at the site of any unusual nature, differing
materially from those ordinarily encountered and generally recognized as inherent in
work of the character provided for in this Contract.

B. The City shall promptly investigate the conditions, and if it finds that such
conditions do materially so differ, or do involve hazardous waste, and cause an increase
or decrease in the Contractor's cost of, or the time required for, performance of any part
of the Work, it shall issue a change order under the provisions described in the Contract
Documents.

C. No claim of the Contractor under this clause shall be allowed unless the
Contractor has given the notice required in the Contract Documents.

D. Inthe event a dispute arises between the City and the Contractor as to whether the
conditions materially differ, or involve hazardous waste, or cause a decrease or increase
in the Contractor's cost of, or time required for, performance of any part of the work,
Contractor shall not be excused from completing the Work as provided in the Contract
Documents. The Contractor shall proceed with all work to be performed under the
Contract. The Contractor shall retain any and all rights provided either by this Contract
or by law which pertain to the resolution of disputes and protests.

18. WAIVERS OF LIEN. Contractor shall submit a complete list of major suppliers
and/or subcontractors who will be providing material and/or labor for the performance of
the Work. Contractor shall submit with each payment request waivers of lien from each
major supplier and/or subcontractor that meet the requirements of Civil Code Section
3262.

19. BONDS AND INSURANCE.

A.  Bonds. For contracts in excess of $25,000 Contractor shall, within ten (10} days
after being notified of the award of the contract, and before the City will execute the
agreement for construction or issue a Notice to Proceed, furnish and file with the City
Performance and Payment Surety bonds as set forth below. All bonds shall be issued and
duly executed by a responsible corporate surety listed in the United States Department of
the Treasury circular entitled “Companies Holding Certificates of Authority as
Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies,”
authorized to do business in the State of California and acceptable to City.
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1. Contractor shall submit a Performance bond on the form provided with the
Contract Documents, conditioned upon the faithful performance by the Contractor of all
requirements of the Contract Documents. This bond shall be in a sum no less than one
hundred percent (100%) of the total Confract Price.

2. Contractor shall also submit a Payment Surety bond on the form provided
with the Contract Documents that in all respects complies with Civil Code sections 3247-
3252, inclusive. This bond shall be in a sum no less than one hundred percent (100%) of
the Contract Price.

B. Insurance. Contractor shall obtain, at its sole cost and expense, all insurance
required by Exhibit D to this Agreement. Certificates of such insurance and copies of the
insurance policies and endorsements shall be delivered to City within ten (10) days after
being notified of the award of the contract, and before execution of the agreement by the
City.

20. GENERAL TERMS.

A. - No party to this Agreement may assign any right or obligation pursuant to this
Agreement. Any attempted or purported assignment of any right or obligation pursuant
to this' Agreement shall be void and of no effect. However, with the consent of the City
given in writing, Contractor is entitled to subcontract such portions of the work to be
performed under this Agreement as may be specified by City.

B. Contractor shall ensure that all employees of Contractor and any subcontractor
retained by Contfractor in connection with this Agreement have provided the necessary
documentation to establish identity and employment eligibility as required by the
Immigration Reform and Control Act of 1986. Failure to provide the necessary
documentation will result in the termination of the Agreement as required by the
Immigration Reform and Control Act of 1986.

C.  Contractor represents and warrants that, to the best of the Contractor's knowledge

and belief, there are no relevant facts or circumstances which could give rise to a conflict
of interest on the part of Contractor, or that the Contractor has already disclosed all such

relevant information.

D.  Contractor assures and agrees that Contractor will comply with Title VII of the
Civil Rights Act of 1964 and other laws prohibiting discrimination and that no person
shall, on the grounds of race, creed, color, disability, sex, sexual orientation, national
origin, age, religion, Vietnam era veteran's status, political affiliation, or any other non-
merit factors be excluded from participating in, be denied the benefits of, or be otherwise
subjected to discrimination under this Agreement.
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E. Contractor shall prepare and submit all reports, written studies and other printed
material on recycled paper to the extent it is available at equal or less cost than virgin

paper.

F. Except as otherwise provided by law, if any arbitration or litigation is commenced
between parties to this Agreement concerning any provision hereof or the rights and
duties of any person in relation thereto, each party shall bear its own attorneys' fees and
costs.

G.  This Agreement shall be administered and interpreted under the laws of the State
of California. Jurisdiction of litigation arising from this Agreement shall be in that state
and venue shall be in Santa Clara County, California.

H.  If any part of this Agreement is found to be in conflict with applicable laws, such
part shall be inoperative, null and void insofar as it conflicts with said laws, but the
remainder of this Agreement shall be in full force and effect.

I.  Contractor understands and agrees that therc is no representation, implication, or
understanding that the City will request that Work performed by Contractor under this
Agreement be supplemented or continued by Contractor under a new agreement
following expiration or termination of this Agreement.

J.  This Agreement is entered only for the benefit of the parties executing this
Agreement and not for the benefit of any other individual, entity or person.

K.  This Agreement incorporates the documents attached hereto as Exhibits and
supersedes any and all agreements, either oral or written, between the parties hereto with
respect to Contractor's completion of the Work on behalf of City and contains all of the
covenants and agreements between the parties with respect to the rendering of such
services in any manner whatsoever. Each party to this Agreement acknowledges that no
representations, inducements, promises or agreements, orally or otherwise, have been
made by any party, or anyone acting on behalf of any party, which are not embodied
herein, and that no other agreement, statement or promise not contained in this
Agreement shall be valid or binding. No amendment, alteration, or variation of the terms
of this Agreement shall be valid unless made in writing and signed by the parties hereto.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement.

City of Saratoga Contractor
By: By:
Dave Anderson, [Insert Name],
City Manager [Insert title]
Date: Date:
Attest:

Ann Sullivan, City Clerk

Date:

Approved as to Form:

Richard Taylor, City Attorney

Date:

Attachments

Exhibit A - Work

Exhibit B - Payment

Exhibit C - Special Conditions
Exhibit D - Insurance Requirements
Exhibit E - Bond Forms .
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Exhibit A
Scope of Work

Summary of Work to be Performed: Contractor shall furnish all necessary
management, supervision, labor, materials, tools, supplies, equipment, plant, services,
engineering, testing and/or any other act or thing required to diligently and fully perform
and complete the work. The work includes mobilization, traffic control, clearing and
grubbing, saw-cutting, asphalt concrete demolition, asphalt concrete paving, install
header board, install asphalt speed table, install handicap ramps, remove and replace curb
and gutter, and remove and replace concrete vertical curb and gutter.

Contract Time: Contractor shall complete the Work in 30 calendar days from the
issuance of Notice to Proceed.

Work to be Performed: The Work is described in the following documents which are
incorporated into and hereby made a part of this Agreement:

e Notice Inviting Bids dated July 1, 2010

e Technical Specifications

Base Bid Schedule
- . . unit .
ltems Descrlptlor_t quantity umtr price total price
1 Traffic Control 1 LS
2 Clearing and Grubbing 1 : LS
3 Demolition 1 LS
4 Asphalt ancrete: includes new pathway 145 Tons
saction and pathway overlay
5 Base Rock Class 2 for new pathway 165 Tons
section
6 Install 2" X 6" redwood header board 1300 Ln.ft
Asphalt Concrete Speed Table at
7 . 1 EA
Lexington Ct
8 Install Handicap Ramp Caltrans Case A 1 EA
9 Install Handicap Ramp Caltrans Case E 1 EA
Remaove Existing Asphalt Concrete

10 Pathway Section up to 4 inches deep 990 Sq Ft
11 Remove and Replace Vertical Curb and 72 Ln.ft

Guiter type V-24 at 19980 Herriman Ave )
12 [nstall Asphalt C_:I_oncrete Dike Caltrans 17 Ln.ft

ype A
13 Remove Existing Manhole Cover and 1 EA
Replace with Circle Grate
14 Meodify Existing Inlet: Raise and install new 1 EA
grate inlet
TOTAL
PROJECT
COST
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ALTERNATIVE BID ITEMS
ltems Description quantiity unit unit total price
price
1A Traffic Control 1 LS
3A Demolition 1 LS
Asphalt Concrete:includes new pathway
15 section, pathway overlay and street 25 Tons
pavement
Base Rock Class 2 for new pathwa
16 section and Vertical Curb and gutterv¥24 35 Tons
17 Install Verical Curb and Gutter type V-24 70 Ln.ft
18 Striping 1 LS
TOTAL
ALTERNATIVE
BID

Bidding Contractor’ name and phone number:

Bid Award: The award of the contract, if it is to be awarded, will be to the lowest
responsive responsible bidder whose proposal complies with all the requirements of the
bid documents. The award will be based on the Total Base Bid Items.

Bid bond is not required.

Warranty: Contractor warrants to City that all materials and equipment furnished shall
be new, free from faults and defects and of good quality. Contractor hereby warrants its
work against all deficiencies and defects for 12 months or the longest period permitted by
the law of this State, whichever is more, or as otherwise provided in the Contract
Documents.

Contract Administration: This Agreement shall be administered on behalf of City by
John Cherbone, Public Works Director ("Administrator"). The Admimstrator has
complete authority to receive information, interpret and define City's policies consistent
with this Agreement, and communicate with Contractor concerning this Agreement. All
correspondence and other communications shall be directed to or through the
Administrator or Administrator’s designee.

Notices to City pursuant to this Agreement shall be sent in accordance with Section 8§ to:

John Cherbone

Public Works Director
City of Saratoga

13777 Fruitvale Avenue
Saratoga, CA 95070

With a copy to:
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Ann Sullivan

City Clerk

City of Saratoga

13777 Fruitvale Avenue
Saratoga, CA 95070

Notices to Contractor pursuant to this Agreement shall be sent in accordance with Section

8 to:

Additional Cenditions: Without limiting the foregoing description of the Work,
Contractor’s Work includes, but is not limited to, the following;:

1.

2.

Obtain Saratoga Business License. Cost = $75.
Ensure all necessary permits and approvals for the Work have been obtained.
Hours of work. The work hours are from 7:30 am to 6:00 prﬁ.

Contractor will remove from the project site all demo/debris and other materials
resulting from performance of the Work to an appropriate facility.

The Contractor shall be responsible for unloading, hoisting and otherwise handling
its own materials, supplies and equipment.

The Contractor is responsible for researching and complying with all local codes,
agencies and jurisdictions that regulate and govern the Work.

Contractor shall set up, identify, coordinate, provide safe access, and obtain all
inspections for its work, as required by any authorized agency or applicable code,
prior to covering up work.

10. City reserves the right to make such alterations, deviations, additions to or

omissions from the Contract Documents, including the right to increase or
decrease the quantity of any item or portion of Work or to omit any item or portion
of the Work, as may be deemed by the Director of Public Works to be necessary
or advisable and to require such extra work as may be determined by the Director
of Public Works to be necessary for the proper completion or construction of the
whole work.
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11. Comply with City of Saratoga (City) standards, rules, regulations.

12. All removed items will be hauled off site. Dispose of unsuitable and excess
" material offsite at approved facilities

13. All existing asphalt concrete (AC) and PCC to be saw cut neatly at conform.

14. Affected streets, sidewalks, driveways, landscape area, curbs and gutters to be
restored to satisfactory condition as determined by Public Works Inspectors and
City Engineer.

15. Adequately barricade and post open cuts in or adjacent to sidewalk. Illuminate
barricades and obstructions at night; keep safety lights burning from sunset to
sunrise, if necessary.

16. Keep dirt and construction debris from spreading to the public and private streets
and sidewalks.

17. Any existing improvements damaged duﬁng construction shall be
replaced/repaired by the contractor, at no additional expense to the owner.

18.Keep dust to a minimum at removal site and on haul roads. Use sprinklers or
water trucks as necessary.

19. Protect buildings, structures, utilities, concrete/asphalt and vegetation to remain,

20. The disposal of harmful product (such as chemicals, oil and gasoline) is prohibited
beneath or anywhere on site that allows drainage beneath canopies. Additionally,
fuel should not be stored nor shall any refueling or maintenance of equipment
occur within 50 feet of the tree’s trunks.

21.At the time of construction completion, remove all tools, equipment, surplus
materials, and rubbish. Restore or refinish surfaces of existing facilities that are
marred, scratched, or damaged due to the work of this contract to match original
condition. Remove grease, dirt, stains, foreign materials, and labels from interior
and exterior finished surfaces. Sweep paved areas; rake grounds. At time of final
inspection, project shall be thoroughly clean and ready for use.

22. Confractor shall submit written certification that project, or designated portion of

project, is substantially complete, and request in writing a final inspection from the
City.
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23. When the City inspector determines that the work is substantially complete, he/she
will prepare a list of deficiencies to be corrected before final acceptance and issue
a Letter of Substantial Completion.

24. If the City inspector determines that the work is not substantially complete, he will
immediately notify Contractor in writing, stating reasons. After completing work,
Contractor shall resubmit certification and request a new final inspection.

25. After all deficiencies have been corrected, a Letter of Acceptance will be issued.
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Exhibit B
PAYMENT

1. TOTAL COMPENSATION.

City agrees to pay, and Contractor agrees to accept, for full performance of the Work, the
sum of $ ( Dollars) (the “Contract
Price”) subject to adjustments for changes in the Work as may be directed in writing by
City.

2. INVOICES. Contractor shall submit invoices, not more often than once a month
during the term of this Agreement, based on the cost for work performed prior to the
invoice date. Invoices shall contain the following information:

a. Serial identifications of bills, i.e., Bill No. 1;

b. The beginning and ending dates of the billing period;

C. A summary containing the total contract amount, the amount of prior
billings, the total due this period, and the remaining balance available for
all remaining billing periods.

City shall make monthly payments, based on such invoices, for satisfactory progress in
completion of the Work subject to retentions described in this Agreement,

3. ADDITIONAL PAYMENT TERMS.

A.  Contractor shall submit a final payment application in the amount of the contract
sum upon completion of the Work and satisfaction of all conditions of the Agreement.
City shall make payment within 30 days of receipt of application, less ten percent
retention. City shall release the retained funds no less than thirty five (35) days after the
date the City accepts the Work.

B. Pursuant to Public Contract Code Section 22300, for monies earned by the
Contractor and withheld by the City to ensure the performance of the Contract, the
Contractor may, at its option, choose to substitute securities meeting the requirements of
Public Contract Code Section 22300.

C. Contractor agrees to furnish, as a condition of payment, payroll affidavits,
receipts, vouchers, and other documents, in form satisfactory to City, prior to receipt of
any payment. Contractor shall submit Conditional and Unconditional waivers and release
of lien (as provided in Civil Code Section 3262) on behalf of itself and suppliers that
furnished labor, material, equipment or services to the Project.



D. Attention is directed to Section 9 of the State of California, Department of
Transportation Standard Specifications for Construction of Local Streets and Roads
(2002) which includes procedures for determination of payments, compensation for extra
work by force account, partial payments, and final payments. These provisions are

- Contract Documents incorporated into this Agreement.

E. Charges from Contractor to City will not be honored or paid by City unless the
charges are authorized and approved by City at the time the work is being performed.

I



Exhibit C
Special Provisions

1. LICENSE CLASSIFICATION

In accordance with Section 3300 of the Public Contract Code, the City has determined
that the Contractor shall have a Class A (General Engineering Contractor) or Class B
(General Building Contractor) License at the time it submits its bid to the City and at all
times it is performing the Work.

2. LIQUIDATED DAMAGES

If Contractor fails to complete the Work within the Contract Time, the City will sustain
damage. The actual occurrence of damages and the actual amount of the damages which
the City would suffer if the Work were not completed within the Contract Time would be
impracticable and extremely difficult to determine. Damages the City would suffer in the
event of delay include, but are not limited to, loss of the use of the Work, costs of
administration, inspection, supervision and the loss suffered by the public within the City.

Accordingly, the parties agree that the amount herein set forth is a reasonable estimate of
the damages which the City shall incur upon failure of the Contractor to complete the
Work within the Contract Time: Three Hundred Dollars per day ($ 300/Day), for each
calendar day by which completion of the Work is delayed beyond the Contract Time.
Coniractor agrees to pay such liquidated damages as herein provided, and in case the
same are not paid, agrees that the City may deduct the amount thereof from any monies
due or that may become due to the Contractor under the Contract.

Contractor will not be assessed with liquidated damages or the cost of engineering and

. inspection during the delay in the completion of the Work caused by acts of God or of the
public enemy, fire, floods, epidemics, quarantine restrictions, strikes, freight embargoes,
and unusually severe weather or delays of subcontractors due to such causes, provided
that the Contractor shall within five (5) days from the beginning of any such delay notify
the Administrator, in writing, of the causes of delay. The Administrator shall ascertain
the facts and the extent of delay, and the Administrator’s findings thereon shall be final
and conclusive.

3. COOPERATION AND CARE

A.  Should construction be under way by the City, other agencies or other contractors
within or adjacent to the limits of the work specified or should work of any other nature
be under way by other forces within or adjacent to said limits, the Contractor shall
cooperate with all such other contractors or other forces to the end that any delay or
hindrance to their work will be avoided. The City reserves the right to perform other or



additional work at or near the site (including material sources) at any time, by the use of
other forces.

B. Until the final acceptance of the contract, the Contractor shall have the charge and
care of the Work and of the materials to be used therein, including materials for which
partial payment has been received. The City shall not be held responsible for the care or
protection of any material or parts of the Work prior to final acceptance, except as
expressly provided in the Special Provisions.

4. PROGRESS OF THE WORK

A.  Hours of work - Overtime and holidays. The Contractor shall perform all work
during the hours of 7:30 a.m. to 6:00 p.m., Monday through Friday unless otherwise
specified in the Special Provisions or authorized by the City in writing. If the Contractor
wishes to work during any other hours or on. weekends, written permission must be
received from the City. The request must be received at least two (2) working days in
advance of any work. No work will be allowed on legal holidays except in the case of an
emergency. A listing of holidays observed by City is on file in the office of the City. If
Contractor requests overtime work in which the City will incurs costs, Contractor shall be
responsible for payment of the City’s costs incurred in connection with the overtime
work. The City will invoice the Contractor at time and one half to cover the costs
incurred. If Contractor does not pay the invoice within ten days, the City may deduct the
amount billed from other payments due or to become due to Contractor under the
Contract.

B.  The Administrator or Administrator’s designee shall have the authority to suspend
the Work, wholly or in part, for such a period as the Administrator may deem necessary.



Exhibit D
INSURANCE

Pursuant to Section 19 of this Agreement the following insurance requirements apply to
Contractor and performance of the Work.

Contractor shall procure and maintain for the duration of the contract, and until the
expiration of the warranty period following the final completion and acceptance by the
City, insurance against claims for injuries to persons or damages to property which may
arise from or in connection with the performance of the work hereunder and the results of
that work by the Contractor, his agents, representatives, employees ot subcontractors.

Minimuam Scope of Insurance
Coverage shall be at least as broad as:
1. Insurance Services Office Form CG 0001 covering Commercial General Liability
on an “occurrence” basis.
2. Insurance Services Office Form Number CA 0001 covering Automobile Liability,
Code 1 (any auto). ‘
3. Workers’ Compensation insurance as required by the State of California and
Employer’s Liability [nsurance.

Minimum Limits of Insurance
Contractor shall maintain limits no less than:

1. General Liability: (Including operations, products and completed operations.)

$1,000,000 per occurrence for bodily injury, personal injury
and property damage. If Commercial General Liability
insurance or other form with a general aggregate limit is used,
either the general aggregate limit shall apply separately to this
project/location or the general aggregate limit shall be twice the
required occurrence limit.

2. Automobile Liability:  $1,000,000 per accident for bodily injury and property
damage.

3. Empioyer’s Liability:  $1,000,000 per accident for bodily injury or disease.

Page 1 of 33



Deductibles and Self-Insured Retentions

Any deductibles or self-insured retentions must be declared to and approved by the City.
The City may require the Contractor to provide proof of ability to pay losses and related
investigations, claim administration, and defense expenses within the retention.

Other Insurance Provisions
The general liability and automobile liability policies are to contain, or be endorsed to
contain, the following provisions:

1. The City, its officers, officials, employees, and volunteers are to be covered as
additional insureds with respect to liability arising out of automobiles owned, leased,
hired or borrowed by or on behalf of the contractor; and with respect to liability arising
out of work or operations performed by or on behalf of the Contractor including
materials, parts or equipment furnished in connection with such work or operations.
General liability coverage can be provided in the form of an endorsement to the
Contractor’s insurance (at least as broad as ISO Form CG 20 10, 11 85 or 07 04
revisions), or as a separate owner’s policy, or on the City’s own form.

2. For any claims related to this project, the Contractor’s insurance coverage shall be
primary insurance as respects the City, its officers, officials, employees, and
volunteers. Any insurance or self-insurance maintained by the City, its officers,
officials, employees, or volunteers shall be excess of the Confractor’s insurance and
shall not contribute with it.

3. The Insurance Company agrees to waive all rights of subrogation against the City,
its elected or appointed officers, officials, agents and employees for losses paid under the
terms of any policy which arise from work performed by the Named Insured for the
Agency. This provision also applies to the Contractor’s Workers’ Compensation policy.

4. Each insurance policy required by this clause shall be endorsed to state that coverage
shall not be canceled by either party, except after thirty (30) days’ prior written notice (10
days for non-payment) has been given to the City.

Acceptability of Insurers _
Insurance is to be placed with insurers with a current A.M. Best’s rating of no less than
A:VI1I, unless otherwise acceptable to the City.

Verification of Coverage

Contractor shall furnish the City with original certificates and amendatory endorsements
effecting coverage required by this clause. All certificates and endorsements are to be
received and approved by the City before work commences. However, failure to obtain
the required documents prior to the work beginning shall not waive the contractor’s
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obligation to provide them. The City reserves the right to require complete, certified
copies of all required insurance policies, including endorsements effecting the coverage
required by these specifications, at any time.

Waiver of Subrogation

Contractor hereby grants to City a waiver of any right to subrogation which any insurer
of said Contractor may acquire against the City by virtue of the payment of any loss
under such insurance. This provision applies regardless of whether or not the City has
requested or received a waiver of subrogation endorsement from the insurer.

Claims Made Policies
If any of the required policies provide claims-made coverage, the City requires that
coverage be maintained for a period of 5 years after completion of the contract.

Special Risks or Circumstances .
City reserves the right to modify these requirements, including limits, based on the nature
of the risk, prior experience, insurer, coverage, or other special circumstances.
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FAITHFUL PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the City of Saratoga, California (hereinafter referred to as “Owner”) and
, (hereinafter referred to as “Contractor”), have entered into a
written contract for furnishing of all labor, materials, equipment, transportation and services for
the construction of the Herriman Avenue Shoulder and Pedestrian Improvements Project |
(hereinafter referred to as the “Construction Contract’); and

WHEREAS, Contractor is required by the terms cof the Construction Contract to
furnish a bond for the faithful performance of all terms and conditions of the
Construction Contract; '

NOW, THEREFORE, Contractor, as principal, and
(hereinafter referred to as “Surety”), as surety, are
held and firmly bound unto Owner in the penal sum of »
Dollars ($ ), lawful money
of the United States, for the payment of which sum well and truly to be made as
provided in this Performance Bond.

1. Contractor and Surety, jointly and severally, bind themselves, their heirs,
executors, administrators, successors and assigns to Owner for the performance of the
Construction Contract, which is incorporated herein by reference.

2. If Contractor timely performs each and every obligation under the Construction
Contract, Surety and Contractor shall have no obligation under this Bond, except to
participate in conferences as provided in Subparagraph 3.1.

3. Surety’s obligation under this Performance Bond shall arise after:

1. Owner has declared a Contractor Default and has notified Contractor and
Surety at its address described in Paragraph 10 below that Owner has declared
a Contractor Default and has requested and attempted to arrange a conference
with Contractor and Surety to be held not later than seven days after receipt of
such notice o discuss methods of performing the Construction Contract; and

2. Owner has agreed to pay the Balance of the Agreement Price, as calculated
under the terms of the Construction Contract, to Surety in accordance with the
terms of the Construction Contract or to a contractor selected to perform the
Construction Contract in accordance with the terms of the Construction Contract
with Owner.

4, When Owner has satisfied the conditions of Paragraph 3, Surety shall promptly
and at Surety’s expense take one of the following actions:
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1. Arrange for Contractor, with consent of Owner, to perform and complete the
Construction Contract; or

2. Undertake to perform and complete the Construction Contract itself, through
its agents or through independent contractors; or

3. Obtain bids or negotiated bids from qualified contractors acceptable to Owner
for a contract for performance and completion of the Construction Contract,
arrange for a contract to be prepared for execution by Owner and the contractor
selected with Owner’s concurrence, to be secured with performance and
payment bonds executed by a qualified surety equivalent to the bonds issued on
the Construction Contract, and pay to Owner the amount of damages as
described in Paragraph 6 in excess of the Balance of the Agreement Price, as
calculated under the terms of the Construction Contract, incurred by Owner
resulting from Contractor's Default; or

4. Waive its right to perform and complete, arrange for completion, or obtain a
new Contractor and with reasonable promptness under the circumstances:

A. After investigation, determine the amount for which it may be liable to
Owner and, as soon as practicable after the amount is determined, tender
payment thereof to Owner; or

B. Deny liability in whole or in part and notify Owner citing specific
reasons therefor.

5. If Surety does not proceed as provided in Paragraph 4 within twenty days from
receipt of the notice described in paragraph 3.1 (whether or not a conference has been
held pursuant to paragraph 3.1), or such longer period upon which Owner and Surety
may agree in writing, Surety shall be deemed to be in default on this Bond. If the Surety
proceeds as provided in Subparagraph 4.4, and Owner refuses the payment tendered
or the Surety has denied liability, in whole or in part, without further notice Owner shall
be entitled to enforce any remedy available to Owner.

6. After Owner has declared a Contractor Default, and if Surety elects to act under
Subparagraph 4.1, 4.2, or 4.3 above, then the responsibilities of Surety to Owner shall
not be greater than those of Contractor under the Construction Contract, and the
responsibilities of Owner to Surety shall not be greater than those of the Owner under
the Construction Contract. To the limit of the amount of this Performance Bond, but
subject to commitment by Owner of the Balance of the Agreement Price to mitigation of
costs and damages on the Construction Contract, Surety is obligated without duplication
for:

1. The responsibilities of Contractor for correction of defective work, materials
and equipment and completion of the Construction Contract;
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2.. Additional legal, design professional, construction management and delay
costs resulting from the Contractor's Default, and resulting from the actions or
failure to act of the Surety under Paragraph 4; and

3. Liquidated damages, or if no liquidated damages are specified in the
Construction Contract, actual damages caused by delayed performance or non-
performance of Contractor.

7. Surety shall not be liable to Owner or others for obligations of Contractor that are
unrelated to the Construction Contract, and the Balance of the Agreement Price shall
not be reduced or set off on account of any such unrelated obligations. No right of
action shall accrue on this Bond to any person or entity other than Owner or its heirs,
executors, administrators or successors.

8. Surety hereby waives notice of any change, including changes of time, to the
Construction Contract or to related subcontracts, purchase orders and other obligations.

0. Any proceeding, legal or equitable, under this Bond may be instituted in any court
of competent jurisdiction. The prevailing party in any such action shall be entitled to
recover its atiorneys’ fees, to be taxed as an item of costs.

10.  Notice to Surety, Owner or Contractor shall be mailed or delivered to the
address, or sent via facsimile to the facsimile number, shown on the signature page.

11. DEFINITIONS

11.1 Balance of the Agreement Price: The total amount payable by Owner to
Contractor under the Construction Contract after all proper adjustments have been
made, including allowance to Contractor of any amounts received or to be received by
Owner in settlement of insurance or other claims for damages to which Contractor is
entitled, reduced by all valid and proper payments made to or on behalf of Contractor
under the Construction Contract.

11.2 Construction Contract: The agreement between the Owner and the Contractor
identified on the first page of this bond, including all Contract Documents and changes
thereto.

11.3 Contractor Default: Failure of the Contractor, which has neither been remedied
nor waived, to perform or otherwise to comply with the terms of the Construction
Contract.

CONTRACTOR, as Principal SURETY

By: By:
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Its: lts:

Address: ' Address:

FAX: FAX:

Note: Signatures of those executing for Surety must be properly acknowledged. The
bond must be accompanied by a power of attorney from the Surety authorizing its agent
to bind it to this bond.
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LABOR AND MATERIALS PAYMENT BOND

KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the City of Saratoga, California (hereinafter referred to as “Owner”)
and {hereinafter referred to as
“Contractor”), have entered into a written contract for furnishing of all labor, materials,
equipment, transportation and services for the construction of the Herriman Avenue
Shoulder and Pedestrian Improvements Project (hereinafter referred to as the
“Construction Contract’); and

WHEREAS, Contractor is required by the terms of the Construction Contract to
furnish a bond to secure payment for all work, labor, materials, equipment or services
furnished in connection with the Construction Contract;

NOW, THEREFORE, Contractor, as principal, and

(hereinafter referred to as “Surety”), as surety, are held and firmly bound unto
Claimants, as defined herein, in the penal sum of

Dollars ($ ), lawful money of the United States, for the payment of
which sum well and truly to be made as provided in this Payment Bond.

1. Contractor and Surety, jointly and severally, bind themselves, their heirs,
executors, administrators, successors and assigns to Owner to pay for work, labor,
materials, equipment, services, or other items furnished for use and actually used in the
performance of the Construction Contract, which is incorporated herein by reference.

2, With respect to Owner, this obligation shall be null and void if Contractor:

1. Prompily makes payment, directly or indirectly, for all sums due Claimants,
and

2. Defends, indemnifies and holds Owner harmless from claims, demands, liens
or suits by any person or entity whose claim, demand, lien or suit is for the
payment for work, labor, materials, equipment, services or other items furnished
for use in the performance of the Construction Contract, provided Owner has
promptly notified Contractor and Surety (at the address described in Paragraph
12) of any claims, demands, liens or suits and tendered defense of such claims,
demands, liens or suits to Contractor and Surety.

3. With respect to Claimants, this obligation shall be null and void if Contractor
promptly makes payment, directly or indirectly, for all sums due.
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4, Surety shall have no obligation to Claimants under this Bond until:

1. Claimants who are employed by or have a direct contract with Contractor
have given notice to Surety (at the address described below) and sent a copy, or
notice thereof, to Owner, stating that a claim is being made under this Payment
Bond and, with substantial accuracy, the amount of the claim.

2. Claimants who do not have a direct contract with the Contractor:

A. Have furnished written notice to Contractor and sent a copy, or notice
thereof, to Owner, as required by and conforming with Civil Code Sections
3252 and 3091; and

B. Not having been paid within thirty (30) days of sending the required
notice, have sent a written notice to Surety (at the address described
below) and sent a copy to the Owner, stating that a claim is being made
under this Payment Bond and enclosing a copy of the previous written
notice furnished to Contractor.

5. When the Claimant has satisfied the conditions of Paragraph 4, Surety shall
promptly and at Surety’'s expense take the following actions:

1. Send an answer to the Claimant, with a copy to Owner, within 20 days after
receipt of the claim, stating the amounts that are undisputed and the basis for
challenging any amounts that are disputed.

2. Pay or arrange for payment of any undisputed amounts.

6. Surety's total obligation shall not exceed the amount of this Payment Bond, and
the amount of this Payment Bond shall be credited for any payments made in good faith
by Surety.

7. Amounts owed by Owner to Contractor under the Construction Contract shall be
used for the performance of the Construction Contract and to satisfy claims, if any,
under the Performance Bond. By Contractor furnishing and Owner accepting this
Payment Bond, they agree that all funds earned by Contractor in the performance of the
Construction Contract are dedicated to satisfy obligations of Contractor and Surety
under this Bond, subject to the Owner’s priority to use the funds for the completion of
the work or the satisfaction of Owner’s claims, including liquidated damages, under the
Construction Contract.

8. Surety shall not be liable to Owner, Claimants or others for obligations of the

Contractor that are unrelated to the Construction Contract. Owner shall not be liable for
payment of any costs or expenses of any Claimants under this Payment Bond, and shall
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have under this Payment Bond no obligation to make payments to, give notices on
behalf of, or ctherwise have any obligation to Claimants under this Payment Bond.

9. Surety hereby waives notice of any change, including changes of time, to the
Construction Contract or fo related subcontracts, purchase orders and other obligations.

10.  No suit or action shall be commencéd by a Claimant under this Bond other than
in a court of competent jurisdiction. The prevailing party in any such action shall be
entitled to recover its attorneys’ fees, to be taxed as costs.

11.  Notice to Surety, Owner or Contractor shall be mailed or delivered to the address
shown on the signature page.

12.  This Payment Bond has been furnished to comply with Civil Code Sections 3247
through 3252. Any provision in this Payment Bond conflicting with those statutory
requirements shall be deemed deleted and provisions conforming to such statutory or
other legal requirement shall be deemed incorporated herein. The intent is that this
Paymeni Bond shall be construed as a statutory bond and not as a commaon law bond.

13.  Upon request by any person or entity appearing to be a potential beneficiary of
this Payment Bond, the Contractor shall promptly furnish a copy of this Payment Bond
or shall permit a copy to be made.

14.  DEFINITIONS

14.1 Claimant: An individual or entity identified in California Civil Code Sections 3181
or 3248.

14.2 Construction Contract: The agreement between Owner and Contractor identified
above, including all Contract Documents and changes thereto.

CONTRACTOR, as Principal SURETY
By: By:
lts: Its:

Address: Address:
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FAX: FAX:

Note:. Signatures of those executing for Surety must be properly acknowledged. The
bond must be accompanied by a power of attorney from the Surety authorizing its agent

to bind it to this bond.
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TECHNICAL SPECIFICATIONS



Scope of Work & Specifications

Construction Specifications:

1.

2.

Comply with City of Saratoga (City) standards, rules, regulations;

City reserves the right to make such alterations, deviations, additions to or
omissions from the Contract Documents, including the right to increase or
decrease the quantity of any item or portion of Work or to omit any item or
portion of the Work, as may be deemed by the Director of Public Works to
be necessary or advisable and to require such extra work as may be
determined by the Director of Public Works to be necessary for the proper
completion or construction of the whole work. Changes in quantities shall
be in accordance with the provisions of Section 4-1.03B (“Increased or
Decreased Quantities”) of Caltrans Standard Specifications.

Local residents including property/business owners in the vicinity of work
shall be notified of expected work at least one (1) week in advance of
construction. Notification shall be in the form of mailed flyers, and shall
have a contact name and number for appropriate contractor project staff.

A safe minimum passage of four (4) feet shall be maintained through the

“work area at the existing pedestrian or bicycle facilities. At no time shall

pedestrian be diverted onto a portion of the street used for vehicular
traffic. At locations where safe alternate passageways cannot be provided,
appropriate signs and barricades shall be installed at the limit of
construction and in advance of the construction at the nearest crosswalk
or intersection to detour pedestrian to facilities across the street.

All removed items will be saw cut, demo and hauled off site.

All existing asphalt concrete (AC) and PCC to be saw cut neatly at
conform to new construction.

No open-air drying/storage of any drilling mud or slurry material
associated with drilling/excavation operations will be allowed. Any such
material shall be hauled offsite at time of drilling/excavation.

Affected streets, sidewalks, driveways, landscape area, curbs and gutters
to be restored to satisfactory condition as determined by Public Works
Inspectors and City Engineer.

Clean up of job site so that it is safe for pedestrians, bicyclist and vehicles
at all times.

10.Bid ltems in Bid Sheet are approximate quantities

Notice Inviting Bids



Construction Notes

11.Match line and grade of all existing improvements.

12.New install AC dike shall be placed along edge of pavement. Conform to
existing dike where applicable.

13.New install AC dike and pathway shall have opening at adjacent driveway
and where applicable.

14. All excavation and grading associated with placement of base rock or/and
asphalt concrete shall be included in the bid item for class 2 base rock or
asphalt concrete.

15.Placemeﬁt of any new ac dike that does not have an ac base will require a
thin (1.5 in) overlay and will conform to existing edge of pavement. Cost of
overlay will be included in asphalt concrete bid item.

16. All new pathways shall have a 2% cross slope, draining to existing/new ac
dike.

17.Exact location to be field-determined and approved by owner prior to
construction

18. Any existing improvements damaged during construction shall be
replaced/repaired by the contractor, at no additional expense to the owner.

19. All existing AC and pcc to be sawcut neatly at conform with new
construction.

PART 1: GENERAL

1.1 DESCRIPTION: The work of this section consists of demolition and
removal of pavements and concrete slabs. The work includes filling and grading.

1.2 QUALITY ASSURANCE: Comply with safety requirements for
demolition, ANSI A10.6-83.

1.3 PROJECT CONDITIONS:

A. Keep dust to a minimum at removal site and on haul roads. Use sprinklers
or water trucks as necessary.

B. Ensure safety of persons in demolition area.

Notice Inviting Bids 2



PART 3:EXECUTION

31 PREPARATION: Protect buildings, structures, utilities, concrete/asphalt
and vegetation to remain.

A. Provide Pedestrian and Traffic Control as necessary to ensure safe public

access through the construction / demolition area.

3.2 DEMOLITION:

A. Pavement and Slabs: Scarify or rip bituminous pavement; break up concrete.
Saw cut concrete and asphalt adjacent to new construction. Remove completely.

3.3 DISPOSAL:
A. Dispose of unsuitable and excess material offsite at approved facilities.

B. Salvaged Material: All salvaged material remains the property of the City.
Store where directed by City.

PART 1: GENERAL

1.1 DESCRIPTION: The work of this section consists of furnishing,
installing, and maintaining barriers to protect existing facilities and the public
from construction operations. Per Section 7-1.08, “Public Convenience,” and 7-
1.09, “Public Safety”, of the Caltrans Standard Specifications for Construction
of Local Streets and Roads, May 2006 Edition Caltrans, set forth the
Contractor’s responsibilities for public convenience and public safety.

1.2 SUBMITTALS
A. A copy of the Traffic Control Supervisor's Certification

B. Traffic Control Plan

PART 2: PRODUCTS

2.1 GENERAL: Material may be new or used, but shall be suitable for
intended purpose. Fences and barriers shall be structurally adequate and
neat in appearance,

2.2. BARRICADES AND SIGNS: ANSI D6.1-78, "Manual on Uniform
Traffic Control Devices" (MUTCD), Part VL
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2.3. BARRIER TAPE: Banner Guard, imprinted with "CAUTION:
CONSTRUCTION AREA", or approved equal.

2.4, FLASHING ARROW SIGNS: Per section 12-3.03 of the Caltrans
Standard Specifications for Construction of Local Streets and Roads,
May 2006 Edition Caltrans. Provide electric arrow board(s) for lane
reduction.

PART 3: EXECUTION

3.1 GENERAL

A. The Contractor shall provide all barricades, flagmen, control devices, etc.
necessary to control traffic and protect areas under construction. All
traffic control procedures, signing, lighting, barricading, etc., shall
conform to the latest edition of the Manual of Uniform Traffic Control
Devises.

B. The Contractor shall submit to the City for approval, a Traffic Control
Plan (TCP) prepared by a Certified Traffic Control Supervisor. No
demolition or construction activities may.commence until the TCP has
been approved.

C. The Traffic Control Supervisor shall be certified as a Worksite Traffic
Supervisor by the American Traffic Safety Services Association
(ATSSA).

D. All barricading and signage shall be left in place until the work has been
constructed, inspected and approved by the City.

E. The Contractor shall provide the name, address, and phone number of his
representative who may be reached at any time during the life of the
project regarding repairs, detours, barricading, etc. This information shall
be furnished in writing to the City, Fire Department, and Police
Department.

F. The Contractor shall be responsible for informing the public of the tratfic
conditions existing within the construction area at all times by placement
of appropriate warning and advisory signs. The Contractor shall provide
and maintain all traffic control and safety items. The Contractor assumes
sole and complete responsibility for the job and site conditions including
safety of all persons and property, from start until final acceptance of
construction of construction. This requirement shall apply continuously
twenty-four (24) hours/day and shall be limited to normal work hours.
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3.2 PROTECTION OF PUBLIC:

A. Fence, barricade, or otherwise block off the immediate work arca to
prevent unauthorized entry to the work area.

B. Erect and maintain barricades, lights, danger signals, and warning signs in
accordance with ANSI D6.1-78.

C. Tlluminate barricades and obstructions at night; keep safety lights burning
from sunset to sunrise.

D. Adequately barricade and post open cuts in or adjacent to thoroughfares.

E. Protect pedestrian traffic by guardrails or fences.

F. When pedestrian traffic is detoured into a roadway, provide temporary
walkways with any necessary protection at ends and overhead. For
walkways, use lumber running parallel to direction of traffic movement

and provide ramps at changes of elevation.

G. Cover pipes, hoses, and power lines crossing sidewalks and walkways
with troughs using beveled edge boards.

H. Erect and maintain sufficient detour signs at road closures and along
detour routes.

3.3 BARRIER TAPE: Install where directed by the City. Keep a
minimum of two rolls on site at all times.

34. REMOVAL: Completely remove barriers no longer needed and
when approved by the City.

20.ltem (17) Clearing and Grubbing {lump sum):

PART 1 - GENERAL

1.1  DESCRIPTION:

A. Provide complete removal of shrubs and underbrush as determined by
City to as necessary to complete project.

1.2 SCHEDULING:

A. Notify Owner’s Representative 48 hours prior to beginning work.
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PART 2 - PRODUCTS

2.1

MATERIALS:

Tree paint: water-proof, asphalt based paint, with anti-septic
properties; R.ILW. Tree Surgery Paint by Toch Bros., New York;
Sherwin-Williams Pruning Compound, or approved equal.

PART 3 - EXECUTION

3.1 PROTECTION:

A. Provide protection of trees, shrubs, lawn areas, and other features
remaining as part of final landscape.

B. Provide protection to bench marks, existing structure, roads,
sidewalks, paving, utilities and curbs against damage from clearing
operations, vehicular and foot traffic. Re-establish if disturbed.

C. Provide designated temporary roadways, walkways, and detours for
vehicular and pedestrian traffic.

3.2 CLEARING:

A Provide cleaning of areas as required for access to site excavation and
performance of Work.

B. Cut down marked trees and underbrush within marked areas. Grub
out stumps, roots, and embedded rocks.

C. Clear out undergrowth and deadwood, up to an eight foot height,
without disturbing sub-soil.

D. Do not disturb trees or roots of trees or shrubs which are to remain.

3.3 CLEANUP:

A. Provide prompt removal of debris from site.

END OF SECTION BID ITEMS
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SECTION 01700 PROJECT CLOSEOUT

PART 1: GENERAL

1.2

1.1 DESCRIPTION: The work of this section consists of final cleanup,
closeout submittals, and final inspection procedures.

SUBMITTALS

A. Asspecified in this section.

PART 3: EXECUTION

3.1

32

33

34

POSTED OPERATING INSTRUCTIONS: As specified in the individual
sections. Furnish operating instructions attached to or posted adjacent to
equipment. Include wiring diagrams, control diagrams, control sequence, start-
up, adjustment, operation, lubrication, shut-down, safcty precautions, procedures
in the event of equipment failure, and other items of instruction recommended by
the manufacturer. -

CLEANING: Remove all tools, equipment, surplus materials, and rubbish,
Restore or refinish surfaces of existing facilities that are marred, scratched, or
damaged due to the work of this contract to match original condition. Remove
grease, dirt, stains, foreign materials, and labels from interior and exterior finished
surfaces. Do any required waxing and polishing. Sweep paved areas; rake
grounds. At time of final inspection, project shall be thoroughly clean and ready
for use.

PROJECT RECORD DRAWINGS:

A. The contractor shall maintain an up to date set of red-lined record drawings
which indicate all changes and revisions to the original design that affect the
permanent structures and will exist in the completed work. The contractor
shall also reference all underground utilities to semi-permanent or permanent
physical objects. Reference water, sewer, telephone, and electric lines to
corners of buildings. Include schematic diagrams showing terminal numbers
for all electrical equipment.

B. Keep record drawings current.  Inspection will be made monthly.
Certification of accuracy and completeness will be required on monthly
payment requisitions. Project record drawings are the property of the City and
shall be delivered to the City before closeout.

CLOSEOUT SUBMITTALS: Submit before final inspection request

A. Project Record Drawings: As specified above.

B. Guarantees and Bonds: As specified in individual sections.
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C. Spare Parts and Materials: As specified in individual sections.
D. Operation and Maintenance Data: As specified in Section 01730.

E. Operation and Maintenance Data: Provide four complete sets of the following
data. Data shall be on 8%2~inch by 11-inch sheets or manufacturers’ standard
catalogs, suitable for side binding. Include the following as applicable:

Replacement parts list

Wiring diagrams

Manufacturers’ model numbers

Name, address, and telephone number of local representative
Basic operational features

Schedule of maintenance work

Lubricants

Emergency procedures

Starting, operating, and shut-down procedures
10. Seasonal shut-down procedures

11. Cleaning agents and methods

12. Color and texture designations.

LRI bW

F. Operating Tools: As specified in the individual sections,

G. Special Tools: One set of special tools required to operate, adjust, dismantle,
or repair equipment. Special tools are those not normally found in possession
of mechanics or maintenance personnel.

3.5 SUBSTANTIAL COMPLETION AND FINAL INSPECTION: Submit written
certification that project, or designated portion of project, is substantially
complete, and request in writing a final inspection. The City will make an
inspection within 10 days of receipt of request.

A. When the City determines that the work is substantially complete, he will
prepare a list of deficiencies to be corrected before final acceptance and issue
a Lefter of Substantial Completion.

B. If the City determines that the work is not substantially complete, he will
immediately notify Contractor in writing, stating reasons, After completing
work, Contractor shall resubmit certification and request a new final
inspection.

36 ACCEPTANCE OF THE WORK.: After all deficiencies have been corrected, a
Letter of Acceptance will be issued.

3.7 POST-CONSTRUCTION INSPECTION: Before expiration of warranty period,
the City will inspect the project and notify Contractor in writing of all
deficiencies.

END OF SECTION 01700
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1"x3" keyway in
back of curb where

sidewalk or future
sidewalk joins curb.

14"

Use 1/2" exponsion
joint at each end

of curb returns and
at 80° centers.

Use 3 1/2"x12"
smooth capped

dowels at each
expansion joint.

.
Agq.
Base

Note: Min. slope clong
gutter fines shall

be 0.3%

Dowels (see note) N/

Ci. B R C Concrete

Mark dummy joints
1" deep ot 10

centers.
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